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October 28, 2009 
 
To: Shortlisted Proposers and Interested Parties 
 
Addendum No.:  1 
  
Project #:  E2N35  

 
This Project is a Design Build for construction of SR 9B from US 1 to SR 9A in Duval 
County, a limited access concrete road construction project on a new alignment, 
Jacksonville, Florida. (Project #s: 209293-2 ARRA 550B and 209294-1 ARRA 549B) 
 
The calendar (schedule) of events has changed.  Note the first change is for 
the Mandatory pre-proposal meeting.   
 
See the Calendar (Schedule) of Events below for the Mandatory pre-proposal 
meeting and other important events during the rest of the procurement 
process from this date forward through execution of the contract. 
 
Please sign, date and email a copy of this addendum back to me today to indicate 
receipt. A copy of this addendum is to be returned with your bid.  
 
____             
Company Name        Date 
 
       ____      
Signature 



 
 

       PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS 

DESIGN BUILD, ADJUSTED SCORE 
An Economic Stimulus Project (ARRA) 

(No Stipends) 
E2N35  

 
This Project is a Design Build for construction of SR 9B from US 1 to SR 9A in Duval 
County, a limited access concrete road construction project on a new alignment, 
Jacksonville, Florida.  
 
Project #s:  209293-2 ARRA 550B and 209294-1 ARRA 549B 
 
Not to exceed budget estimate is $82,400,000. 
 
Websites for continual information for this project are: 
 

 http://www2.dot.state.fl.us/procurement/ads/advall.htm#dist2 
(FDOT Professional Services, District 2) 

 http://www.dot.state.fl.us/contractsadministrationdistrict2/Design%20Build/
DesignBuild.shtm 

 (FDOT Contract Administration, District 2 - Design Build)  

 http://vbs.dms.state.fl.us/vbs/main_menu  
(DMS Vendor Bid System) 
 

October 27, 2009 (Tuesday) 4:00 p.m.   Posting for short-listing of four 
proposers began. 

 
October 30, 2009 (Friday) 5:00 p.m.   Posting ends (protest period). 
 
November 9, 2009 (Monday)   Encumbrance of funds  
 
November 10, 2009 (Tuesday) 10:00 a.m.* Mandatory Pre-proposal meeting for 
distribution of Request for Proposal (RFP) to shortlisted proposers: 
 

 Anderson Columbia Co., Inc. / HDR Engineering, Inc. 
  Archer Western Contractors / GAI Consultants 
  Johnson Brothers and Misener Marine / Wilbur Smith Associates 

 Kiewit Southern Company / HNTB Corporation 
 
 
November 30, 2009 (Monday) 8:30 a.m. ATC Meeting with proposers one on one 
by the Design Engineer, if requested.  Shortlisted proposers please hold this date open 
in case you need to ask for this meeting. 
 

http://www2.dot.state.fl.us/procurement/ads/advall.htm#dist2
http://www.dot.state.fl.us/contractsadministrationdistrict2/Design%20Build/DesignBuild.shtm
http://www.dot.state.fl.us/contractsadministrationdistrict2/Design%20Build/DesignBuild.shtm
http://vbs.dms.state.fl.us/vbs/main_menu


December 7, 2009 (Monday) 8:00 a.m.  Deadline for questions on website (post 
questions to website): http://www2.dot.state.fl.us/construction/bidquestionmain.asp 
Watch daily as questions come in - they will be answered. 
 
December 11, 2009 (Friday) 5:00 p.m.   Deadline for FDOT to answer questions 
on website. 
 
December 23, 2009 (Wednesday) 2:00 p.m.* Deadline for receipt of Technical 
Proposals from Shortlisted Proposers.  
 
January 8, 2010 (Friday) 8:30 a.m.  Technical Review Committee Meeting to 
ask fact finding questions of each proposer in one on one meeting/teleconference.  
Shortlisted proposers please hold this date open for possible phone calls. 
 
January 21, 2010 (Thursday) 2:00 p.m.* Technical Review Committee presents 
scores.    
 
January 21, 2010 (Thursday) 2:00 p.m.* Price package due and opened…Added 
to scoring sheets, publically. 
 
January 26, 2010 (Tuesday) 8:30 a.m.*  Exec.(Selection) Committee meeting.  
 
January 26, 2010 (Tuesday) 12:00 noon Concurrence Letter to FHWA by email 
as this project has FHWA full oversight. 
 
February 10, 2010 (Wednesday) 4:45 p.m. Posting for award of the project begins, 
posted publically on websites listed above.  
 
February 10, 2010 (Wednesday)  Award encumbrance to be requested. 
 
February 15, 2010 (Monday) 5:00 p.m.  Posting for award ends for the project. 
 
February 16, 2010 (Tuesday)   Project to be awarded by email for 
signing and overnight return with bond and insurance. 
 
March 2, 2010 (Tuesday)  Execution of contract by FDOT. 
  
* Public Meeting (Madison Room)  
Florida Department of Transportation, District 2, 1109 S. Marion Avenue, Lake 
City,    Florida  32025-5874 
 
 
**Anyone needing special accommodations under the Americans with Disabilities Act of 

1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number 
(386)758-3703. Special accommodation requests under the Americans with 
Disabilities Act should be made at least seven days prior to the public meeting. 

http://www2.dot.state.fl.us/construction/bidquestionmain.asp
mailto:patsy.elkins@dot.state.fl.us

